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SECTION B – SCHDULE OF PRICES/DESCRIPTION 

 

 

DESCRIPTION:   Contractor shall completely prepare site for building operations, including select demolition, and furnish 

labor and materials to provide site development and construction of the Surgery Suite Addition. All work will be performed at 

the Temple VAMC as shown in the drawings and specifications, depending on Base Bid and any Bid Alternate selected. 

 

FAR 36.205 Statutory Cost Limitations states:  Solicitations containing one or more items subject to statutory cost limitations 

shall state - The applicable cost limitation for each affecting item in a separate schedule; That an offer which does not contain 

separately-prices schedules will not be considered; and That the price on each schedule shall include an approximate 

apportionment of all estimated direct costs, allocable indirect costs, and profit.   

 

** NOTE:  Award shall be made at the Base Bid unless the base bid exceeds the allocated funding for the project.  If the 

base bid exceeds the allocated funding, award shall be made on the basis of the Deductive Bid Alternate(s) beginning 

with Bid Alternate #1 and proceeding through Bid Alternate #5 in order to accommodate allocated funding. Offerors 

must bid all items in order to be considered.   

 

 

ITEM                                                                              EST                   UNIT        TOTAL 

NO.       DESCRIPTION OF SERVICE                     QTY    UNIT    PRICE      AMOUNT 

 

BASE BID: 

   

 0001    COST OF PERFORMANCE AND                 1        EA     $_______      $_________ 

              PAYMENT BONDS 

 

0002     PROVIDE ALL NECESSARY                        

             LABOR, MATERIALS, AND EQUIPMENT   

PER VA PROJECT NO. 674-277 SURGERY  

SUITE ADDITION.  SCOPE DEFINED BY BID DOCUMENTS 

(PROJECT MANUAL, DRAWINGS AND ADDENDA)  

                                                                                                    

 1         JB    $________   $_________ 

 

** TOTAL PROJECT DURATION:   540 Calendar days to complete** 

           

                                                                TOTAL (Items 1 & 2)  $__________________ 

 

 

BASE BID – DEDUCT ALTERNATE #1: 

 

0003     COST OF PERFORMANCE AND                1        EA     $_______     $_________ 

               PAYMENT BONDS 

 

0004        PROVIDE ALL NECESSARY                        

                LABOR, MATERIALS, AND EQUIPMENT   

   PER VA PROJECT NO. 674-277 SURGERY  

SUITE ADDITION.  SCOPE DEFINED BY BID DOCUMENTS  

(PROJECT MANUAL, DRAWINGS AND ADDENDA)  

                                                                                  

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE HALL OF 

HONOR RECONSTRUCTION.   

 1         JB    $________   $_________ 

                                    
                                                                                     TOTAL (Items 3 & 4)  $__________________ 

 

** TOTAL PROJECT DURATION:    510 Calendar days to complete work 
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BASE BID - DEDUCT ALTERNATE #1 AND #2: 

 

0005   COST OF PERFORMANCE AND                 1        EA     $_______     $_________ 

              PAYMENT BONDS 

 

0006       PROVIDE ALL NECESSARY                        

             LABOR, MATERIALS, AND EQUIPMENT   

PER VA PROJECT NO. 674-277 SURGERY  

SUITE ADDITION.  SCOPE DEFINED BY BID DOCUMENTS  

(PROJECT MANUAL, DRAWINGS AND ADDENDA)  

                                                                                  

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE HALL OF 

HONOR RECONSTRUCTION. 

 

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE PACU 

DEMOLITION AND RECONSTRUCTION.  

1         JB    $________   $_________ 

 

                                                                         TOTAL (Items 5 & 6)  $__________________ 

 

** TOTAL PROJECT DURATION:    450 Calendar days to complete work  

 

BASE BID - DEDUCT ALTERNATE #1, #2, AND #3: 

 

0007    COST OF PERFORMANCE AND                 1        EA     $_______     $_________ 

              PAYMENT BONDS 

 

0008       PROVIDE ALL NECESSARY                        

             LABOR, MATERIALS, AND EQUIPMENT   

PER VA PROJECT NO. 674-277 SURGERY  

SUITE ADDITION.  SCOPE DEFINED BY BID DOCUMENTS  

(PROJECT MANUAL, DRAWINGS AND ADDENDA)  

                                                                                  

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE HALL OF 

HONOR RECONSTRUCTION. 

 

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE PACU 

DEMOLITION AND RECONSTRUCTION. 

 

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE INTERIOR 

FINISHES AND EQUIPMENT ONLY FROM  

MEN AND WOMEN LOCKER AND TOILET ROOMS. 

     

    1         JB    $________   $_________ 

 

                                                                         TOTAL (Items 7 & 8)  $__________________ 

 

** TOTAL PROJECT DURATION:    440 Calendar days to complete work 

 

BASE BID - DEDUCT ALTERNATE #1, #2, #3, AND #4: 

 

0009    COST OF PERFORMANCE AND                 1        EA     $_______     $_________ 

              PAYMENT BONDS 

 

0010      PROVIDE ALL NECESSARY                        

LABOR, MATERIALS, AND EQUIPMENT   

PER VA PROJECT NO. 674-277 SURGERY  

SUITE ADDITION.  SCOPE DEFINED BY BID DOCUMENTS  

(PROJECT MANUAL, DRAWINGS AND ADDENDA)  

                                                                                  

AND TO REMOVE ITEMS ASSOCIATED WITH: 
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ALL COSTS AND SCOPE ASSOCIATED WITH THE HALL OF 

HONOR RECONSTRUCTION. 

 

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE PACU 

DEMOLITION AND RECONSTRUCTION. 

 

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE INTERIOR 

FINISHES AND EQUIPMENT ONLY FROM  

MEN AND WOMEN LOCKER AND TOILET ROOMS. 

 

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE  

INTERIOR ROOM FINISHES FROM STAFF BREAK ROOM  

AND DICTATION ROOM    

 

1         JB    $________   $_________ 

 

                                                                         TOTAL (Items 9 & 10)  $__________________ 

 

** TOTAL PROJECT DURATION:   430 Calendar days to complete work 

 

BASE BID - DEDUCT ALTERNATE #1, #2, #3, #4, AND #5: 

 

0011    COST OF PERFORMANCE AND                 1        EA     $_______     $_________ 

              PAYMENT BONDS 

 

0012      PROVIDE ALL NECESSARY                        

LABOR, MATERIALS, AND EQUIPMENT   

PER VA PROJECT NO. 674-277 SURGERY  

SUITE ADDITION.  SCOPE DEFINED BY BID DOCUMENTS  

(PROJECT MANUAL, DRAWINGS AND ADDENDA)  

                                                                                  

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE HALL OF 

HONOR RECONSTRUCTION. 

 

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE PACU 

DEMOLITION AND RECONSTRUCTION. 

 

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE INTERIOR 

FINISHES AND EQUIPMENT ONLY FROM  

MEN AND WOMEN LOCKER AND TOILET ROOMS. 

 

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE INTERIOR 

ROOM FINISHES FROM STAFF BREAK ROOM AND DICTATION 

ROOM 

  

AND TO REMOVE ITEMS ASSOCIATED WITH: 

ALL COSTS AND SCOPE ASSOCIATED WITH THE SMALL 

BASEMENT ADDITION TO CLEAN STORAGE AND CART LIFT    

       

1         JB    $________   $_________ 

 

                                                                         TOTAL (Items 11 & 12)  $_________________ 

 

** TOTAL PROJECT DURATION:    420 Calendar days to complete work 


